	Remove Islands & Patch w/ Asphalt. Patch existing as needed.	\$8,700.00
Projected Spring 2019 Work	Rough grade +/- 2", Topsoil, Sod, Establish Grass	\$24,585.00
	Stripe Asphalt for New Layout	\$5,500.00
	Plant 10 trees	\$2,750.00
	New 800 amp distribution panel. (2) New 200 amp panels, (1) 400 amp panel w/ Powergate quick connect. Upgrade	
	Transformer. Conduit & Pull Boxes. Panel stands.	\$118,455.00
	New Sidewalk Over New Green Space	\$5,575.00
	(3) New electrical access trenches	\$6,000.00
	(8) New Pedestrian Surface Mount Light Poles	\$45,000.00
	New Pedestrian Crosswalk	\$4,000.00
	10% Contingency	\$22,056.00
	(Farmers' Market Fund)	\$34,936.00
	Total Estimated Cost of Work	\$207,685.00

2" asphalt overlay w/ edge in all low areas

Add East Sidewalk Trail Connection w/ Grass Terrace

Lot Signage (allowance)

Stripe Asphalt

Estimated Costs

Add New Life Rings

Future Green Space / Picnic Accessories

Move Concrete Approaches

^{1.} All work completed by 6.1.19. Light pole final installation & grass establishment may be post 6.1.

^{2.} Work as much as possible with internal resources. External resources: time & material, not to exceed.