Capital Project Request Form



	lanitowoc//www.	
Request Type:	Unbudgeted	
Department: Title of Request:	DPI - Engineering Date: 07/16/2018 Maritime Museum Sidewalk Replacement	
•		
Department Priority Linked to another project?	Critical Covered by O Yes insurance: O No emergency.	
Project Request is:	New Estimated Useful Life: Replacement Modification	
This is a limited field, please (attach documents for more detail.	
Description:	Replace Sidewalk along sheet wall that has failed on east end of Maritime Museum	
Basis of Cost:	 Quote Total Cost \$21,745.00 ○ Bid 33,03 ≤ ○ Estimate 	
Revenue (if any)	\$0.00 Net Cost \$21,745.00 33.035	
Will there be addition	al costs in future years to complete this project?	
select one:	Yes If yes, amount?No	
Finance Dept: Account	Sent to Dept:	
Action:		

CAWG approves up to \$33,035 from UnBudgeted

AN DE THOUSE

Nou

SEILER BROS. CONSTRUCTION, INC.

They Minihel CONCRE	TE ESTIMATE 374.0411		
NAME: Log menitorine	PHONE: 686-6910		
ADDRESS: 900 aug	EST. DATE: Jan. 5- 2018		
CITY: Manitaur	JOB AT: 75 maritims D.		
JOB DESCRIPTION: John Wisconian Maretine Museum			
lots of John 2 + 3	10 34915, of Wedo		
	<u> </u>		
Both of some time we w	and do then for told of		
	33035.		
	ef		
	1		
CONCRETE \$	Price to include all felt expansion joints.		
\$	Driveways 5" thick, Sidewalks 4" thick and all 6		
EXCAVATING AND SETTING GRADE \$	Bag Mix. No Landscaping.		
1/2" REINFORCING ROD · \$			
	IRV SEILER SEILER BROS. CONSTRUCTION, INC.		
\$	4511 E. WHITETAIL COURT		
· · · · · · · · · · · · · · · · · · ·	MANITOWOC, WI 54220 10 920-683.5963		
\$	920-682-4726 FAX 920-682-2191		
TOTAL ESTIMATE \$	www.seilerbrosconstruction.com		
TOTAL BALANCE DUE UPON COMPLETION OF JOB			

Unpaid balance after 30 days, subject to interest charge of 1-1/2% per month.