

PI
3-16-2020

20-0295

CITY OF MANITOWOC

WISCONSIN, USA
www.manitowoc.org



March 11, 2020

CONSENT

TO: Mayor and Common Council
FROM: Board of Public Works
SUBJECT: Concrete Slab Replacement Program
WS-20-10

Dear Mayor and Common Council:

At the February 19, 2020 Board of Public Works meeting, the Board met to receive e-bids for Bids for Concrete Slab Replacement Program, project WS-20-10. City Clerk reported having received three (3) e-bids. Same were opened and accepted online through Quest, and are as follows:

Bidder	Bid Bond	Base Bid
Vinton Construction Company	Bid Bond	\$131,347.03
Sommers Construction Co., Inc.	Bid Bond	\$131,655.95
Forward Contractors	Bid Bond	\$154,961.00

"Moved by City Attorney Kathleen McDaniel, seconded by City Clerk Deborah Neuser, and unanimously carried to refer the bid to the Director of Public Infrastructure for tabulation and recommendation. Ayes, 6. Nays, none."

Very Truly Yours,

DEBORAH NEUSER
Secretary Board of Public Works

Deborah Neuser, CMC, City Clerk
CITY HALL · 900 Quay Street · Manitowoc, WI 54220-4543
Phone (920) 686-6950 · Fax (920) 686-6959 · dneuser@manitowoc.org

20-0295



- [Contact Quest](#)
- [Logout](#)

The Construction Industry's Premier Bid Management System

- [Home](#)
- [Bid Requirements](#)
- [Bid Letting](#)
- [Item Codes](#)

Sonja Birr

#WS-20-10 CONCRETE SLAB REPLACEMENT PROGRAM (#6720479)

02/19/2020 04:00 PM CST

Owner: Manitowoc WI, City of

Solicitor: Manitowoc WI, City of

Show Evaluation Options

Sections shown in this color are not included in the Base Bid Total - <i>Mandatory</i> completion											
Sections shown in this color are not included in the Base Bid Total - <i>Optional</i> completion											
Sections shown in this color are fixed and cannot be edited by the bidder											
					Vinton Construction Company		Sommers Construction Co., Inc.		Forward Contractors		
					ONLINE	Docs	ONLINE	Docs	ONLINE	Docs	
					Accepted		Accepted		Accepted		
Line Item	Item Code	Item Description	UofM	Quantity	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	
CONCRETE SLAB REPLACEMENT - SOUTH 39TH STREET, WEST CUSTER STREET											
1	1	Mobilization	LS	1	\$6,500.00	\$6,500.00	\$5,000.00	\$5,000.00	\$8,500.00	\$8,500.00	
2	2	Traffic Control	LS	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	
3	3	Inlet Protection, Type D	EA	8	\$80.00	\$640.00	\$100.00	\$800.00	\$100.00	\$800.00	
4	4	Unclassified Excavation (Incl. Pavement)	CY	564	\$15.99	\$9,018.36	\$24.55	\$13,846.20	\$30.00	\$16,920.00	
5	5	8" Concrete Pavement, w/Integral Curb, Doweled, 7-bag H.E.	SY	622	\$72.95	\$45,374.90	\$65.25	\$40,585.50	\$62.00	\$38,564.00	
6	6	8" Concrete Pavement, w/Integral Curb, 7-bag H.E.	SY	491	\$69.95	\$34,345.45	\$63.05	\$30,957.55	\$57.00	\$27,987.00	
7	7	6" Crushed Aggregate Base Course	SY	1139	\$3.60	\$4,100.40	\$6.00	\$6,834.00	\$5.00	\$5,695.00	
8	8	8" Breaker Run	SY	401	\$6.17	\$2,474.17	\$6.50	\$2,606.50	\$8.00	\$3,208.00	
9	9	Geotextile Fabric, Non-Woven, Type SAS	SY	401	\$1.25	\$501.25	\$2.00	\$802.00	\$3.00	\$1,203.00	
10	10	Sawing Concrete Pavement, Full Depth	LF	858	\$2.50	\$2,145.00	\$3.00	\$2,574.00	\$3.00	\$2,574.00	
11	11	Sawing Concrete Swk & Drwy, Full Depth	LF	19	\$5.00	\$95.00	\$10.00	\$190.00	\$3.00	\$57.00	
Base Bid Total:					\$131,347.03		\$131,655.95		\$154,961.00		

Post Prelim Bid Tabs

Export to CSV

Done