CONTRACT AGREEMENT
BETWEEN
THE CITY OF MANITOWOC
AND
JT ENGINEERING INC.

MANITOWOC SISP SIGNAL DESIGN
MANITOWOC COUNTY

This Contract Agreement is made and entered into this 15th day of February 2021 by and between the City of Manitowoc,
hereinafter referred to as the OWNER, and JT Engineering, Inc. 1077 Centennial Centre Blvd., Hobart, WI 54155-8820,
hereinafter referred to as the CONSULTANT.

The CONSULTANT acknowledges by endorsement of this Contract Agreement that: (a) the CONSULTANT has the expertise
and has a thorough knowledge of the professional services required to complete the proposed work and is qualified to render
such professional services, (b) CONSULTANT shall comply with all applicable laws, regulations, and orders in the
performance of the work, and (c) the work shall be performed in a manner consistent with that level of care, quality and skill
ordinarily exercised by others performing similar work under similar circumstances.

The parties agree as follows:
CONSULTANT shall furnish design Services to the OWNER for the Project as described below.

CONSULTANT shall furnish the Basic Services as outlined in the attached scope of services if contract is executed by March
1, 2021 and shall be completed by October 31, 2021.

For all Basic Services, the OWNER agrees to compensate CONSULTANT a lump sum of $98,965.46.

Section | - BASIC SERVICES
1.1 Basic Services

The services to be performed under this Contract include signal design documents for the improvements at the 10th Street &
Franklin Street, 10th Street & Washington Street, 10th Street & Marshall Street, and 8th Street & Washington Street
intersections. The services are identified in the attached scope of services commentary.

Section Il - RESPONSIBILITIES
2.1 OWNER'’S Responsibilities
2.1.1 Assist and cooperate with the CONSULTANT in completing the work in a timely and effective manner.

2.1.2 Make available to the CONSULTANT drawings, specifications and data which the CONSULTANT considers
pertinent to the CONSULTANT’s responsibilities hereunder, all of which the CONSULTANT may rely upon in
performing services hereunder except as may be specifically provided otherwise in writing,.

2.1.3 Give prompt written notice to the CONSULTANT whenever the OWNER observes or otherwise becomes aware of
any development that affects the scope, timing, or performance of services of the CONSULTANT.

Section Il - TIME SCHEDULE
3.1 Authorization

Unless otherwise directed by the OWNER, the CONSULTANT shall commence the performance of the Basic Services upon
execution of this Contract by both parties which shall constitute Authorization to Proceed.
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3.2 Expeditious Performance

The CONSULTANT recognizes that the services under this Contract are to be performed as expeditiously as practical after
Authorization to Proceed. Every reasonable effort will be made to substantially complete the Basic Services within the period
described above.

Section IV - INVOICES AND PAYMENT

4.1 Invoices

Invoices shall be submitted once a month or upon completion of services, whichever occurs earlier, for services provided under
Section 1.

4.2 Payment

4.2.1 The OWNER shall pay the CONSULTANT based on the monthly invoices, with total payment not to exceed the
total contract amount.

4.2.2 It is expressly understood and agreed by both parties that the CONSULTANT will be paid by the OWNER within
30 days after receipt of the invoice provided by the CONSULTANT. The OWNER agrees to process the
CONSULTANTS invoices promptly.

Section V- CHANGES
5.1 Written Authorization

THE OWNER or CONSULTANT may, at any time, by written order, make changes in the services or work to be performed
within the general scope of this Contract.

5.2 Equitable Adjustment

If such changes cause an increase or decrease in the CONSULTANTS cost of, or time required for, performance of any
services under this Contract, an equitable adjustment shall be made and this Contract shall be modified in writing
accordingly.

Section VI - DISPUTES

6.1 Resolution Procedure

Except as this Contract otherwise provides, in all claims, counter-claims, disputes, and other matters in question (Dispute)
between the OWNER and CONSULTANT arising out of or relating to this Contract or the breach of it, the OWNER and
CONSULTANT will negotiate a resolution of the Dispute at a reasonable time and location set by CONSULTANT. Should
negotiation be unsuccessful, mediation of the Dispute by a third party shall follow. Mediation shall be conducted in Green Bay,
WI, unless CONSULTANT shall agree to another location. CONSULTANT and the OWNER agree that those disputes not
settled by mediation will be decided by binding arbitration, unless CONSULTANT elects to have said Dispute resolved in a
court of competent jurisdiction.

6.1.1 Negotiation Following written notice of a Dispute, two (2) face-to-face meetings (or less if the Dispute is resolved)
shall be held.

6.1.2 Mediation If negotiation is unsuccessful, a mutually acceptable third party (Facilitator) having expertise in the
subject of the dispute shall be engaged to mediate the Dispute. Should the OWNER and CONSULTANT be unable
to reach agreement on a Facilitator, either party may request a Circuit Judge Manitowoc Co., W1 to appoint said
Facilitator. The fee and expenses of the Facilitator shall be shared equally by the parties to the Dispute. The parties
may present evidence and arguments to the Facilitator. Unless the Facilitator and the parties agree otherwise, one (1)
face-to-face meeting shall be held within the sixty (60) day period beginning on the date of the Facilitator’s
engagement.

Following the meeting, the Facilitator shall report to the parties whether he believes the Dispute is resolvable through
mediation. At that point the parties shall elect (a) to continue mediation, (b) replace the Facilitator and continue
mediation, or (c) end mediation.
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Section VIl - SUSPENSION OF WORK

7.1 Convenience of the OWNER

The OWNER may order CONSULTANT to suspend, delay, or interrupt all or any part of the CONSULTANTS services for
such period of time as the OWNER may determine to be appropriate for the convenience of the OWNER.

7.2 Adjustment in Schedule

If the performance of all or any part of the CONSULTANTS services is, for an unreasonable period of time, suspended, delayed,
or interrupted by an act of the OWNER, an appropriate extension of time shall be made for any such delay in the performance
of this Contract necessarily caused by such unreasonable suspension, delay, or interruption, and the Contract modified in
writing accordingly.

Section Viil - TERMINATION OF CONTRACT

8.1 Written Notice

It is expressly understood and agreed that the OWNER may terminate this Contract at any time by giving the CONSULTANT
10 days written notice in writing either personally at one of the offices of the CONSULTANT or sent by registered mail, return
receipt requested, to the principal office of the CONSULTANT. The CONSULTANT may terminate this Contract upon 30
days written notice in the event of nonpayment by the OWNER of CONSULTANTS invoices rendered for a period of 60 days
or in the event the OWNER otherwise substantially fails to fulfill its obligations under this Contract.

8.2 Adjustment for Services Performed

In the event that this Contract is terminated by either the OWNER, or the CONSULTANT, the CONSULTANT shall be
compensated for all services performed to the date of termination including reimbursable expenses then due. For those portions
of services rendered to which this arrangement cannot be applied, payments shall be based upon reasonable rates for the
CONSTULANTS actual time spent on the work.

Section IX — INSURANCE

9.1 Coverage

Prior to commencing work, the CONSULTANT shall obtain and maintain in effect for the duration of this Contract at its own
expense the insurance with insurance companies licensed in the State where the project is located.

9.2 Minimum Coverage
The minimum required coverage is the following:

9.2.1 Worker’s Compensation and Employer’s Liability Worker’s Compensation and Employer’s Liability in
compliance with the statutory requirements of the State of Wisconsin.

9.2.2 General Liability Commercial general liability insurance covering operations, completed operations, contractual
agreements, and independent contractors, each with minimum limits of liability on an occurrence basis as set forth

below:
General Aggregate $2,000,000
Each Occurrence $1,000,000
Operations Aggregate $2,000,000
Personal Injury $1,000,000

9.2.3 Professional Liability Liability insurance in an amount of at least $1,000,000 total limit of liability per claim and
aggregate with a maximum deductible amount of $50,000.

Section X — GENERAL PROVISIONS

10.1 Independent
CONSULTANT represents that it is an independent contractor and is not an employee of the OWNER.
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10.2 Indemnification

OWNER hereby agrees to indemnify, pay for defense, and hold CONSULTANT harmless from and against any and all losses,
damages, settlements, costs, charges, or other expenses or liabilities of every kind and character arising out of or relating to any
and all claims, liens, demands, obligations, actions, proceedings, or causes of action of every kind and character relating to the
negligent acts, errors, and/or omissions of the OWNER, its employees, agents and third parties who perform any of the services
of OWNER hereunder, and anyone else for whose acts the OWNER is responsible under this contract.

10.3 Interpretation
Interpretation and enforcement of this Contract shall be in accordance with the laws of the State of Wisconsin.

10.4 Notices

Written notices may be delivered in person or by certified mail, or by facsimile, or by courier. All notices shall be effective
upon the date of receipt by the party. Notices shall be delivered or sent to the designated representative of the other party at the
address given on the last page of this Contract. An address may only be changed by written notice.

10.5 Applicable Law
If applicable to this Contract, CONSULTANT will comply with the requirements of:

10.5.1 The Equal Employment Opportunity clause in Section 202 of Executive Order 11246, as amended.
10.5.2 Utilization of Small and Disadvantaged Business Concerns (Public Law 95-507), and
10.5.3 All other federal, state and local laws and regulations or orders issued under such laws.

10.6 Entire Agreement

This Contract, including any schedules, attachments and referenced documents, is the entire agreement between the OWNER
and the CONSULTANT. Any prior or contemporaneous agreements, promises, negotiations or representations not expressly
stated herein are of no force and effect. Any changes to this Contract shall be in writing and signed by the OWNER and
CONSULTANT.
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10.7 Execution Authority This Contract is a valid and authorized undertaking of the OWNER and CONSULTANT. The
representatives of the OWNER and CONSULTANT who have signed below have been authorized to do so. IN WITNESS WHEREOF. the
parties hereto have made and executed this Contract as of the day and ycar shown on the cover page.

JT Engineering, Inc. City of Manitowoc
1077 Centennial Centre Blvd. 900 Quay Street
Hobart, W1 54}] -8820 Manitowoc, W1 54220
’/
By: / By:
L/ﬁié‘h GlenPE Justin M. Nickels
Vice President Mayor
Date: 2/4/21 Date

City of Manitowoc
900 Quay Street
Manitowoc, WI 54220

By:

Mackenzie Reed-Kadow
City Clerk

Date
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CONTRACT AGREEMENT
BETWEEN
THE CITY OF MANITOWOC
AND
JT ENGINEERING INC.

MANITOWOC SISP SIGNAL DESIGN
MANITOWOC COUNTY

This Contract Agreement is made and entered into this 15th day of February 2021 by and between the City of Manitowoc,
hereinafter referred to as the OWNER, and JT Engineering, Inc. 1077 Centennial Centre Blvd., Hobart, WI 54155-8820,
hereinafter referred to as the CONSULTANT.

The CONSULTANT acknowledges by endorsement of this Contract Agreement that: (a) the CONSULTANT has the expertise
and has a thorough knowledge of the professional services required to complete the proposed work and is qualified to render
such professional services, (b) CONSULTANT shall comply with all applicable laws, regulations, and orders in the
performance of the work, and (c) the work shall be performed in a manner consistent with that level of care, quality and skill
ordinarily exercised by others performing similar work under similar circumstances.

The parties agree as follows:
CONSULTANT shall furnish design Services to the OWNER for the Project as described below.

CONSULTANT shall furnish the Basic Services as outlined in the attached scope of services if contract is executed by March
I, 2021 and shall be completed by October 31, 2021.

For all Basic Services, the OWNER agrees to compensate CONSULTANT a lump sum of $98,965.46.

Section | - BASIC SERVICES

1.1 Basic Services

The services to be performed under this Contract include signal design documents for the improvements at the 10th Street &
Franklin Street, 10th Street & Washington Street, 10th Street & Marshall Street, and 8th Street & Washington Street
intersections. The services are identified in the attached scope of services commentary.

Section Il - RESPONSIBILITIES
2.1 OWNER'’S Responsibilities
2.1.1 Assist and cooperate with the CONSULTANT in completing the work in a timely and effective manner.

2.1.2 Make available to the CONSULTANT drawings, specifications and data which the CONSULTANT considers
pertinent to the CONSULTANT’s responsibilities hereunder, all of which the CONSULTANT may rely upon in
performing services hereunder except as may be specifically provided otherwise in writing.

2.1.3 Give prompt written notice to the CONSULTANT whenever the OWNER observes or otherwise becomes aware of
any development that affects the scope, timing, or performance of services of the CONSULTANT.

Section lil - TIME SCHEDULE

3.1 Authorization

Unless otherwise directed by the OWNER, the CONSULTANT shall commence the performance of the Basic Services upon
execution of this Contract by both parties which shall constitute Authorization to Proceed.
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3.2 Expeditious Performance

The CONSULTANT recognizes that the services under this Contract are to be performed as expeditiously as practical after

Authorization to Proceed. Every reasonable effort will be made to substantially complete the Basic Services within the period
described above.

Section IV — INVOICES AND PAYMENT
4.1 Invoices

Invoices shall be submitted once a month or upon completion of services, whichever occurs earlier, for services provided under
Section 1.

4.2 Payment

4.2.1 The OWNER shall pay the CONSULTANT based on the monthly invoices, with total payment not to exceed the
total contract amount.

4.2.2 It is expressly understood and agreed by both parties that the CONSULTANT will be paid by the OWNER within
30 days after receipt of the invoice provided by the CONSULTANT. The OWNER agrees to process the
CONSULTANTS invoices promptly.

Section V- CHANGES
5.1 Written Authorization

THE OWNER or CONSULTANT may, at any time, by written order, make changes in the services or work to be performed
within the general scope of this Contract.

5.2 Equitable Adjustment

If such changes cause an increase or decrease in the CONSULTANTS cost of, or time required for, performance of any
services under this Contract, an equitable adjustment shall be made and this Contract shall be modified in writing
accordingly.

Section VI - DISPUTES

6.1 Resolution Procedure

Except as this Contract otherwise provides, in all claims, counter-claims, disputes, and other matters in question (Dispute)
between the OWNER and CONSULTANT arising out of or relating to this Contract or the breach of it, the OWNER and
CONSULTANT will negotiate a resolution of the Dispute at a reasonable time and location set by CONSULTANT. Should
negotiation be unsuccessful, mediation of the Dispute by a third party shall follow. Mediation shall be conducted in Green Bay,
WI, unless CONSULTANT shall agree to another location. CONSULTANT and the OWNER agree that those disputes not
settled by mediation will be decided by binding arbitration, unless CONSULTANT elects to have said Dispute resolved in a
court of competent jurisdiction.

6.1.1 Negotiation Following written notice of a Dispute, two (2) face-to-face meetings (or less if the Dispute is resolved)
shall be held.

6.1.2 Mediation If negotiation is unsuccessful, a mutually acceptable third party (Facilitator) having expertise in the
subject of the dispute shall be engaged to mediate the Dispute. Should the OWNER and CONSULTANT be unable
to reach agreement on a Facilitator, either party may request a Circuit Judge Manitowoc Co., WI to appoint said
Facilitator. The fee and expenses of the Facilitator shall be shared equally by the parties to the Dispute. The parties
may present evidence and arguments to the Facilitator. Unless the Facilitator and the parties agree otherwise, one (1)
face-to-face meeting shall be held within the sixty (60) day period beginning on the date of the Facilitator’s
engagement.

Following the meeting, the Facilitator shall report to the parties whether he believes the Dispute is resolvable through
mediation. At that point the parties shall elect (a) to continue mediation, (b) replace the Facilitator and continue
mediation, or (¢) end mediation.
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Section VIl - SUSPENSION OF WORK

7.1 Convenience of the OWNER

The OWNER may order CONSULTANT to suspend, delay, or interrupt all or any part of the CONSULTANTS services for
such period of time as the OWNER may determine to be appropriate for the convenience of the OWNER.

7.2 Adjustment in Schedule

If the performance of all or any part of the CONSULTANTS services is, for an unreasonable period of time, suspended, delayed,
or interrupted by an act of the OWNER, an appropriate extension of time shall be made for any such delay in the performance
of this Contract necessarily caused by such unreasonable suspension, delay, or interruption, and the Contract modified in
writing accordingly.

Section Vill - TERMINATION OF CONTRACT

8.1 Written Notice

It is expressly understood and agreed that the OWNER may terminate this Contract at any time by giving the CONSULTANT
10 days written notice in writing either personally at one of the offices of the CONSULTANT or sent by registered mail, return
receipt requested, to the principal office of the CONSULTANT. The CONSULTANT may terminate this Contract upon 30
days written notice in the event of nonpayment by the OWNER of CONSULTANTS invoices rendered for a period of 60 days
or in the event the OWNER otherwise substantially fails to fulfill its obligations under this Contract.

8.2 Adjustment for Services Performed

In the event that this Contract is terminated by either the OWNER, or the CONSULTANT, the CONSULTANT shall be
compensated for all services performed to the date of termination including reimbursable expenses then due. For those portions
of services rendered to which this arrangement cannot be applied, payments shall be based upon reasonable rates for the
CONSTULANTS actual time spent on the work.

Section IX - INSURANCE

9.1 Coverage

Prior to commencing work, the CONSULTANT shall obtain and maintain in effect for the duration of this Contract at its own
expense the insurance with insurance companies licensed in the State where the project is located.

9.2 Minimum Coverage
The minimum required coverage is the following:

9.2.1 Worker’s Compensation and Employer’s Liability Worker’s Compensation and Employer’s Liability in
compliance with the statutory requirements of the State of Wisconsin.

9.2.2 General Liability Commercial general liability insurance covering operations, completed operations, contractual
agreements, and independent contractors, each with minimum limits of liability on an occurrence basis as set forth

below:
General Aggregate $2,000,000
Each Occurrence $1,000,000
Operations Aggregate $2,000,000
Personal Injury $1,000,000

9.2.3 Professional Liability Liability insurance in an amount of at least $1,000,000 total limit of liability per claim and
aggregate with a maximum deductible amount of $50,000.

Section X - GENERAL PROVISIONS

10.1 Independent
CONSULTANT represents that it is an independent contractor and is not an employee of the OWNER.
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10.2 Indemnification

OWNER hereby agrees to indemnify, pay for defense, and hold CONSULTANT harmless from and against any and all losses,
damages, settlements, costs, charges, or other expenses or liabilities of every kind and character arising out of or relating to any
and all claims, liens, demands, obligations, actions, proceedings, or causes of action of every kind and character relating to the
negligent acts, errors, and/or omissions of the OWNER, its employees, agents and third parties who perform any of the services
of OWNER hereunder, and anyone else for whose acts the OWNER is responsible under this contract.

10.3 Interpretation
Interpretation and enforcement of this Contract shall be in accordance with the laws of the State of Wisconsin.

10.4 Notices

Written notices may be delivered in person or by certified mail, or by facsimile, or by courier. All notices shall be effective
upon the date of receipt by the party. Notices shall be delivered or sent to the designated representative of the other party at the
address given on the last page of this Contract. An address may only be changed by written notice.

10.5 Applicable Law
If applicable to this Contract, CONSULTANT will comply with the requirements of:

10.5.1 The Equal Employment Opportunity clause in Section 202 of Executive Order 11246, as amended.
10.5.2 Utilization of Small and Disadvantaged Business Concerns (Public Law 95-507), and
10.5.3 All other federal, state and local laws and regulations or orders issued under such laws.

10.6 Entire Agreement

This Contract, including any schedules, attachments and referenced documents, is the entire agreement between the OWNER
and the CONSULTANT. Any prior or contemporaneous agreements, promises, negotiations or representations not expressly
stated herein are of no force and effect. Any changes to this Contract shall be in writing and signed by the OWNER and
CONSULTANT.
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10.7 Execution Authority This Contract is a valid and authorized undertaking of the OWNER and CONSULTANT. The
representatives of the OWNER and CONSULTANT who have signed below have been authorized to do so. IN WITNESS WHEREOF, the

partics hereto have made and executed this Contract as of the day and year shown on the cover page.

JT Engineering, Inc.
1077 Centennial Centre Blvd.
Hobart, WI 54155-8820

By:

Rich Glen, PE
Vice President

Date: 2/15/21

City of Manitowoc
900 Quay Street
Manitowoc, WI 54220

By:

Justin M. Nickels
Mayor

Date

City of Manitowoc
900 Quay Street
Manitowoc, WI 54220

By:

Mackenzie Reed-Kadow
City Clerk

Date
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SCOPE OF SERVICES COMMENTARY
for
ENGINEERING DESIGN SERVICES
SIGNAL DESIGN WORK FOR FOUR INTERSECTIONS
February 2, 2021

This project includes the design for traffic signal improvements at the intersections of 10t Street & Franklin
Street, 10" Street & Washington Street, 10" Street & Marshall Street, and 8™ Street & Washington Street, in the
City of Manitowoc. Construction is scheduled to be completed during the WisDOT 2022 fiscal year (July 2021 -
June 2022) and will utilize the WisDOT master contract for signal work.

The scope of this contact is the design of the above project to meet current roadway design standards.
For the design of these projects, the scope is as follows:

A. Survey
1. Limited topographic survey will be completed to locate existing utilities throughout all four
intersections. A full topographic survey of the southeast quadrant of the 10" Street and Washington
Street intersection to facilitate the design to remove the island and redesign the northbound right
turn bay. Additional topographic survey is included where pedestrian ramps (up to 14) are to be
reconstructed.

B. Geotechnical
1. No geotechnical borings or investigations are included in this project.

C. Environmental Coordination/Documentation/Permitting
1. Environmental Document & Studies - No environmental document is anticipated and is not included
in the scope of work.
2. Wetland Delineation — not anticipated to be needed, not included in scope of work.
3. Permitting — With total disturbed area expected to be less than 1 acre, no permits are included.

D. Utility Coordination — included in the scope of work is the following:
1. One initial notification of utilities to notify them of the projects and gather mapping information.
2. One notification of utilities of the projects to provide the proposed project information for them to
determine potential conflicts.
3. Review of utility work plans related to these projects with recommendations to the city for the
approval of permits.

E. Storm Sewer
1. Design includes moving the inlet in the southeast quadrant of 10" Street and Washington Street and
providing plan sheet for construction. No other storm sewer work is anticipated.

F. Permanent Signing
1. Permanent signing plans will be limited to work necessary to accommodate the corner

reconstruction at 10" Street & Washington Street and signal reconfiguration.

G. Roadway Design



1. Design the reconstruction of the right turn bay in the southeast quadrant of the 10%" Street and
Washington Street intersection.

2. Pavement Marking details will be included in the plans. WisDOT Standard Detail Drawings will
be utilized where appropriate, with additional details provided as needed.

3. Roadway design includes the replacement of 14 pedestrian ramps due to impacts related to the
proposed signal improvements.

Meetings

1. JT will attend two (2) face to face meetings at the Manitowoc City Hall to discuss the progress of the
project.

2. T will attend up to three (3) conference calls with the City of Manitowoc to discuss the progress of
the project.

Plans & Specifications.

1. JT will provide plans consisting of the following:

Title Sheet

General Notes

Special Construction Details

Intersection detail for roadway construction at 10™ and Washington

Pedestrian curb ramp details (maximum of 14 ramps)

Storm Sewer Plan

Traffic Signal Removal Plan

Traffic Signal Plan

Construction Traffic Control plans (as needed)

Detours

Miscellaneous Quantity sheets

Standard Detail Drawings

2. An engineer’s estimate of construction costs will be provided in excel format with the final plan
submittal.

—ET T S@ e OP oW

Right of Way Plat — not included.

Traffic Analysis
1. Review the “One-Way to Two-Way Street Conversion Feasibility Study” by Traffic Analysis and
Design, Inc. to provide lane configuration recommendations at the 10™ Street & Franklin Street,
10t Street & Washington Street, and 8" Street & Washington Street intersections.

Traffic Signal Design
1. Design signals utilizing WisDOT specifications and Traffic Signal Design Manual.
2. Review the City’s signal timing plans and provide changes as needed.

. Work Zone Traffic Control

1. Review traffic needs and provide recommendations for work zone traffic control including but
not limited to stop control, temporary traffic signals, lane reductions, road closures, and
detours.

PS&E and Letting
1. No letting is anticipated due to the use of WisDOT’s master service contract.



Consultant Individual Direct Labor Rates

JT Engineering
Vlllagev of Little Chute
Outagamie County
ot o e P o] o | ior | o
Srlofee e 12| clsatcaton | e | ctobr | osobr | Octber |AtGume| oAfer, | A | oAfer | rorau | Yelhed

(+3.1%) (+3.1%) #319%) | S 2021 . 2022 2023‘ Hourly Rate
Project Manager $ 6077|% 6265|% 6459|% 66.59| 100% 0% 0% 0% 100% | $ 60.77
Project Engineer $ 4628|% 47.71|$ 4919|% 50.71 100% 0% 0% 0% 100% | $ 46.28
Lead Designer $ 2076|% 3068|% 3163|% 3261 100% 0% 0% 0% 100% $ 29.76
Engineer Technician $ 2768|% 28543 2942|% 3033| 100% 0% 0% 0% 100% |93 27.68
Sr Traffic Engineer $ 4947|3% 5100|3% 5258[(% 54.21 100% 0% 0% 0% 100% | $ 49.47
Traffic Engineer $ 3800|$ 39.18|3% 4039|% 4164| 100% 0% 0% 0% 100% | $ 38.00
PLS $ 42643 4396|3 4532|% 46.72 100% 0% 0% 0% 100% $ 42.64
Survey Assistant $ 2292|% 2292|% 2292 |% 2292 100% 0% 0% 0% 100% $ 22.92
Admin Assistant $ 2397|% 2397|% 2397|% 2397 100% 0% 0% 0% 100% $ 23.97

Contract Completion Date: 9/30/21

Escalation Factor = 3.1%
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Projoct Manager Project Engincer Load Designer Englneer Technician St Traffic Engineer Traffic Engineer PLS Survey Assistent Admin Assistant
$60.77 $46.28 $29.76 $27.68 $4947 $38.00 $4264 $22.92 $23.50 Total Direct Labor
Tazk Code Hours Doltars Hours Dollars Hours Doflars Hours Dollars Hours Doltars Hours Doltars Hours | Dollars | Hours Dollars Hours | Dollars Hours Doltars
[Manage Project Scope and Schedut 887 | 155 1§ 941.94 100 |$ 49470] 195 |$ 741.00 100 | $23500] 550 |$ 241264
Manage Project Quality 830 1 120 |s 72024 120 |$ 59364 240 |$ 132288
Design Drainage 778 1.0 |$ 6077] 40 |$ 18512 40 |$ 11904) 60 |$s 166.08 150 |8 s3101
Design Geometrics and Details 776§ 160 |$ 97232 440 |$2036.32] 2000 |$5952.00] 300 |5 83040 2800 | $ 9.791.04
Develop Quantities and Eslimates 786 20 |s 12154) 40 |$ 18512] 120 |$ 357.12 40 |$ 19788) 120 [$ 45600 340 | $ 131768
Develop PSE Dacuments 856 10 |s e6077] 120 |$ 55538 40 |s 19788 100 |$ 38000 27.0 |$ 1.194.01
[Conduct and Process Existing Field Survey 723 20 |'s 12154 20.0 | $852.80 | 70.0 | $ 1.604.40 920 |§ 257874
Design Traffic Signal and Details 785 640 |s3.166.08) 2440 | $ 927200 308.0 | $12438.08
Develop Traffic Control and Staging 788 80 |$ 37024] 180 |$ 53568 80 |s 39576] 80 |$ 304.00 420 |$ 160568
Design Signing and Pavement Marking 819 ) 10 |s 6077] 40 |s 18542] 80 |s 23808] 160 |5 442.88 200 |$ 92685
Coordinate Utitiies 746 | 20 |$ 12154] 60 |s 27768)] 180 |s s3568] 80 |$ 221.44] 40 |s 10788] 160 |S 608.00 540 |$ 186222
00 |$ -
00 |s -
525 | $3,18043 ] 82.0 | $3.794.96 | 260.0 [ $7.737.60 ] 60.0 | §1.660.80] 1080 | $5,243.82] 309.5 | $11.,761.00] 20.0 [ s852.80 | 70.0 | S 1.604.40] 10.0 | $235.00] 970.0 | § 36,080.81
180l 29
2/2/2021 12:03 PM C\ of A signal design costs xism




- Direct Expenses by ltem " “
' JT Engineering |

| Activity Unit . Total
Item _ Code | Amount Unit Type Rate Expenses
Plan Review Meetings (30/60/90) - I
Mileage 887 200 Miles $0.580f  $116.00
Survey Mileage i
Mileage 723 700 Miles $0.580f  $406.00|
Meals - Lunch 723 7 Each $14.00]f $98.00]|
_ I I
TOTAL | s620.00]
19 of 29
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Fee Computation Summary by En ineering Task
JT Engmeermg
Manitowoc SISP Signals
Manitowoc Coungy
0
0 |
Task Activity |Direct Labor| Overhead | Fixed Fee Wm
Code _Costs | Costs Amount | Expenses
Manage Project Scope and Schedule 887 $2,412.64| $3,560.33| $603.16| $1 16.00" $6,692.13]
Manage Project Quality 830 $1,322.88| $1,952.17| $330.72 $0.00] $3,605.77
Design Drainage 778 $531.01| $783.61] $132.75]  $0.00] $1,447.37
Design Geometrics and Details 776 $9,791.04| $14,448.64| $2,447.76]  $0.00{| $26,687.44
Develop Quantities and Estimates 786 $1,317.66| $1,944.47] $329.42]  $0.00] $3,591.55
Develop PSE Documents 856 $1,194.01] $1,762.00] $298.50]  $0.00f $3,254.51
Conduct and Process Existing Field Survey 723 $2,578.74] $3,805.45 $644.69 $504.00" $7,632.88
Design Traffic Signal and Details 785 $12,438.08| $18,354.87| $3,109.52 $0.00|| $33,902.47
Develop Traffic Control and Staging 788 $1,605.68| $2,369.50] $401.42|  $0.00| $4,376.60
Design Signing and Pavement Marking 819 $926.85| $1,367.75] $231.71]  $0.00] $2,526.31
Coordinate Utilities 746 $1,962.22| $2,895.65| $490.56|  $0.00[ $5,348.43|
L___so.0|
_ _ $36,080.81{ $53,244.44] $9,020.21] $620.00}| $98,965.46)|
Fixed Fee 10.00%
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CONSULTANT CONTRACT TOTAL FEE COMPUTATION

JT Engineering
Manitowoc SISP Signals
Manitowoc County
0
0
Project ID 0 TOTALS
Number of Staff Hours 970 970
Total Direct Labor $36,080.81 $36,080.81
Total Indirect Costs $53,244 .44 $53,244.44
Fixed Fee Amount $9,020.21 $9,020.21
Direct Expenses $620.00 $620.00
Subtotal $98,965.46 $0.00 $0.00 $0.00 $98,965.46
$0.00
$0.00
$0.00
Subcontract Subtotal $0.00 $0.00 $0.00 $0.00 $0.00
TOTAL COST $98,965.46 $0.00 $0.00 $0.00 $98,965.46

Indirect Cost Rate (%)
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147.57%

Fixed Fee (%)
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