

CITY OF MANITOWOC

WISCONSIN, USA www.manitowoc.org



18-0613

May 29, 2018

CONSENT

TO:

Mayor and Common Council

FROM:

Board of Public Works

SUBJECT:

2018 Sanitary and Storm Sewer Construction

WU-18-8

Dear Mayor and Common Council:

At the May 23, 2018 Board of Public Works meeting, the Board met to receive e-bids for 2018 Sanitary and Storm Sewer Construction, Project WU-18-8. City Clerk reported having received two (2) e-bids. Same were opened and accepted online through Quest, and are as follows:

Bidder	Bid Bond	Amount
Vinton Construction Company	Bid Bond	\$240,635.78
Advance Construction Inc.	Bid Bond	\$280,565.49

"Moved by City Attorney Kathleen McDaniel, seconded by Alderperson Lee Kummer, and unanimously carried to refer the bids to the Director of Public Infrastructure for tabulation and recommendation. Ayes, 6. Nays, none."

Very Truly Yours,

DEBORAH NEUSER

Secretary Board of Public Works



- Contact Quest
- Logout

The Construction Industry's Premier Bid Management System

- Home
- Bid Requirements
- Bid Letting
- Item Codes

Sonja Birr

#WU-18-8 2018 SANITARY & STORM SEWER CONSTRUCTION (#5759296)

05/23/2018 04:00 PM CDT

Owner: City of Manitowoc, WI Solicitor: City of Manitowoc, WI

Show	Eva	luation	Options
------	-----	---------	---------

Sections shown in this color are not included in the Base Bid Total - Required completion

Sections shown in this color are not included in the Base Bid Total - Optional completion

Sections shown in this color are fixed and cannot be edited by the bidder

					Vinton Construction Company		Advance Construction Inc.	
					ONLINE	Docs	ONLINE	Docs
					Accepted		Accepted	
Line Item	Item Code	Item Description	UofM	Quantity	Unit Price	Extension	Unit Price	Extension
⊕ WOLLMER S	TREET SEWER R	ELAY				\$157,780.68		\$182,599.24
■ SOUTH 26TH STREET SEWER RELAY		\$26,027.29		\$32,371.55				
■ SOUTH 17TH STREET SEWER RELAY		\$14,117.50		\$17,025.00				
■ VIEBAHN STREET SEWER RELAY		\$42,710.31		\$48,569.70				

Post Prelim Bid Tabs	
Export to CSV	Base Bid Total:
Done	\$240,635,78
	\$280,565.49

.

.

·