

CITY OF MANITOWOC

WISCONSIN, USA www.manitowoc.org

August 15, 2024

TO:

Mayor and Common Council

FROM:

Board of Public Works

SUBJECT:

River Point Shade Structure - Project #WB-24-24

Dear Mayor and Common Council:

At the August 14, 2024, Board of Public Works meeting, the Board met to receive bids for River Point Shade Structure - Project #WB-24-24. City Clerk reported having received two (2) e-bids. Same were opened and accepted online through Quest, and are as follows:

Name	Bid Bond	Base Bid		
Beson and Houle	Bid Bond	\$59,400.00		
Vinton Construction Company	Bid Bond	\$99,078.00		

"Moved by Nycz, seconded by Beeman, and unanimously carried to refer the bid to the Director of Public Infrastructure for tabulation and recommendation. Ayes, 5. Nays, none."

Very Truly Yours,

MACKENZIE REED

Secretary Board of Public Works

#WB-24-24 RIVER POINT SHADE STRUCTURE (#9242344)

BID DATE: AUGUST 14, 2024

Item # Item Description	UofM	Quantity	Beson and Houle		Vinton Construction Company	
			Unit Price	Extension	Unit Price	Extension
RIVER POINT SHADE STRUCTURE INSTALL			\$59,400.00		\$99,078.00	
1 MOBILIZATION	LS	1	\$8,400.00	\$8,400.00	\$8,500.00	\$8,500.00
2 TRAFFIC CONTROL	LS	1	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
3 SHADE STRUCTURE ASSEMBLY AND INSTALL	LS	1	\$37,800.00	\$37,800.00	\$68,000.00	\$68,000.00
4 6" CONCRETE SLAB REMOVAL	CY	2	\$1,500.00	\$3,000.00	\$500.00	\$1,000.00
5 NEW 10" THICK CONCRETE SLAB	CY	2	\$2,200.00	\$4,400.00	\$1,000.00	\$2,000.00
6 SITE RESTORATION (SEED, EMAT, REINSTALL PLANTINGS AS REQUIRED)	LS	1	\$3,800.00	\$3,800.00	\$17,578.00	\$17,578.00
ALTERNATE RIVER POINT SHADE STRUCTURE SPRING 2025 INSTALL			\$59,400.00		\$96,078.00	
A1 MOBILIZATION	LS	1	\$8,400.00	\$8,400.00	\$8,500.00	\$8,500.00
A2 TRAFFIC CONTROL	LS	1	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
A3 SHADE STRUCTURE ASSEMBLY AND INSTALL	LS	1	\$37,800.00	\$37,800.00	\$65,000.00	\$65,000.00
A4 6" CONCRETE SLAB REMOVAL	CY	2	\$1,500.00	\$3,000.00	\$500.00	\$1,000.00
A5 NEW 10' THICK CONCRETE SLAB	CY	2	\$2,200.00	\$4,400.00	\$1,000.00	\$2,000.00
A6 SITE RESTORATION (SEED, EMAT, REINSTALL PLANTINGS AS REQUIRED)	LS	1	\$3,800.00	\$3,800.00	\$17,578.00	\$17,578.00
BASE BID TOTAL: ALTERNATE RIVER POINT SHADE STRUCTURE SPRING 2025 INSTALL TOTAL		\$59,400.00 \$59,400.00		\$99,078.00 \$96,078.00		

Reser and Home
8-15-24