




# CITY OF MANITOWOC

WISCONSIN, USA  
www.manitowoc.org



April 9, 2021

TO: Mayor and Common Council

FROM: Board of Public Works

SUBJECT: 2021 Concrete Paving IV (Broadway St. Reconstruction)  
WS-21-10

Dear Mayor and Common Council:

At the April 7, 2021 Board of Public Works meeting, the Board met to receive bids for 2021 Concrete Paving IV (Broadway St. Reconstruction), WS-21-10. City Clerk reported having received two (2) e-bids. Same were opened and accepted online through Quest, and are as follows:

| Name                           | Bid Bond | Base Bid     |
|--------------------------------|----------|--------------|
| Vinton Construction Company    | Bid Bond | \$435,395.59 |
| Sommers Construction Co., Inc. | Bid Bond | \$462,536.80 |


"Moved by Alderperson John Brunner, seconded by City Attorney Kathleen McDaniel, and unanimously carried to refer the bids to the Director of Public Infrastructure for tabulation and recommendation. Ayes, 8 . Nays, none."

Very Truly Yours,

MACKENZIE REED-KADOW  
Secretary Board of Public Works

#WS-21-10 CONCRETE PAVING (Broadway St. Reconstruction) & CONCRETE SLAB REPLACEMENT IV (#7697616)  
 BID DATE: APRIL 7, 2021

| Item #   | Item Description  | UofM | Qty  | Vinton Construction Company |              | Sommers Construction Co., Inc. |              |
|--|---|------|------|-----------------------------|--------------|--------------------------------|--------------|
|  |   |      |      | Unit Price                  | Extension    | Unit Price                     | Extension    |
| <b>Concrete Paving - Broadway Street (Concrete &amp; Concrete Slabs)</b> |   |      |      | <b>\$382,738.36</b>         |              | <b>\$399,901.80</b>            |              |
| 1  | Mobilization  | LS   | 1    | \$22,400.00                 | \$22,400.00  | \$19,900.00                    | \$19,900.00  |
| 2  | Traffic Control   | LS   | 1    | \$2,600.00                  | \$2,600.00   | \$2,600.00                     | \$2,600.00   |
| 3  | Traffic Control Detour  | LS   | 1    | \$1,500.00                  | \$1,500.00   | \$1,500.00                     | \$1,500.00   |
| 4  | Inlet Protection Type "D"   | EA   | 14   | \$87.20                     | \$1,220.80   | \$98.00                        | \$1,372.00   |
| 5  | Furnish & Install & Remove Stone Ditch Bag                          | EA   | 12   | \$16.10                     | \$193.20     | \$75.00                        | \$900.00     |
| 6  | Clearing  | ID   | 89   | \$20.00                     | \$1,780.00   | \$22.00                        | \$1,958.00   |
| 7  | Grubbing  | ID   | 89   | \$20.00                     | \$1,780.00   | \$20.00                        | \$1,780.00   |
| 8  | Unclassified Excavation (Incl. Pavement, Curb & Asphalt)            | CY   | 2722 | \$18.05                     | \$49,132.10  | \$18.80                        | \$51,173.60  |
| 9  | Sawing Concrete, Full Depth   | LF   | 378  | \$3.00                      | \$1,134.00   | \$3.00                         | \$1,134.00   |
| 10   | Sawing Asphalt Driveway, Full Depth                                 | LF   | 24   | \$3.00                      | \$72.00      | \$3.00                         | \$72.00      |
| 11   | Sawing Concrete Sidewalk, Full Depth                                | LF   | 66   | \$3.00                      | \$198.00     | \$3.00                         | \$198.00     |
| 12   | 8" Concrete Pavement w/Integral Curb (Doweled)                      | SY   | 3382 | \$48.92                     | \$165,447.44 | \$48.85                        | \$165,210.70 |
| 13   | 8" H.E.S. Concrete Pavement w/Integral Curb (7-Bag)at N. 41st St.   | SY   | 263  | \$72.00                     | \$18,936.00  | \$67.60                        | \$17,778.80  |
| 14   | 8" Crushed Aggregate Base Course                                    | SY   | 4053 | \$4.90                      | \$19,859.70  | \$7.35                         | \$29,789.55  |
| 15   | 6" Crushed Aggregate Base Course at N. 41st St.                     | SY   | 267  | \$0.01                      | \$2.67       | \$6.00                         | \$1,602.00   |
| 16   | 8" Breaker Run Stone Material (6" & Down)                           | SY   | 3756 | \$4.90                      | \$18,404.40  | \$7.35                         | \$27,606.60  |
| 17   | Undistributed Geo-Grid  | SY   | 3756 | \$2.25                      | \$8,451.00   | \$2.00                         | \$7,512.00   |
| 18   | 3/4" Epoxy Coated Tie Bars (Includes Drilling)                      | EA   | 125  | \$8.00                      | \$1,000.00   | \$7.00                         | \$875.00     |
| 19   | 1-1/4" Epoxy Coated Dowel Bars (Includes Drilling)                  | EA   | 72   | \$12.00                     | \$864.00     | \$14.00                        | \$1,008.00   |
| 20   | 30" Concrete Curb and Gutter - Type "A"                             | LF   | 522  | \$16.50                     | \$8,613.00   | \$14.45                        | \$7,542.90   |
| 21   | Remove and Replace 6" Concrete Sidewalk w/ 2" CABG                  | SF   | 1138 | \$7.00                      | \$7,966.00   | \$7.25                         | \$8,250.50   |
| 22   | Detectable Warning Fields   | SF   | 56   | \$28.00                     | \$1,568.00   | \$30.00                        | \$1,680.00   |
| 23   | New 6" H.M.A., Type 4LT 58-28S (RR Crossing)                        | SY   | 297  | \$74.34                     | \$22,078.98  | \$73.60                        | \$21,859.20  |
| 24   | Remove and Replace 3" H.M.A., Type 4LT 58-28S w/2" CABG (Driveway)  | SY   | 44   | \$142.70                    | \$6,278.80   | \$133.70                       | \$5,882.80   |
| 25   | Tack Coat   | GAL  | 17   | \$3.89                      | \$66.13      | \$3.85                         | \$65.45      |
| 26   | 3" Pulverized Topsoil   | SY   | 934  | \$5.91                      | \$5,519.94   | \$3.45                         | \$3,222.30   |
| 27   | Seed (Mixture No. 40), Fertilizer & Water                           | SY   | 934  | \$1.52                      | \$1,419.68   | \$1.87                         | \$1,746.58   |
| 28   | Erosion Mat, Urban Class 1, Type A                                  | SY   | 934  | \$1.78                      | \$1,662.52   | \$1.73                         | \$1,615.82   |
| 29   | Ditching  | LF   | 25   | \$28.00                     | \$700.00     | \$55.00                        | \$1,375.00   |
| 30   | Triumph Elm Tree 2" - 2 1/2" B&B                                    | EA   | 3    | \$318.00                    | \$954.00     | \$484.00                       | \$1,452.00   |
| 31   | Baumann Horse Chestnut Tree 2" - 2 1/2" B&B                         | EA   | 3    | \$383.00                    | \$1,149.00   | \$484.00                       | \$1,452.00   |
| 32   | Pavement Marking, Epoxy, 4-Inch                                     | LF   | 5380 | \$1.35                      | \$7,263.00   | \$1.35                         | \$7,263.00   |
| 33   | Pavement Marking, Crosswalk, Epoxy, 12-Inch Bars, Alt. (Form #905A) | LF   | 96   | \$12.75                     | \$1,224.00   | \$12.75                        | \$1,224.00   |
| 34   | Pavement Marking, Railroad Crossing Epoxy                           | EA   | 2    | \$650.00                    | \$1,300.00   | \$650.00                       | \$1,300.00   |
| <b>Storm Sewer - Broadway Street (Concrete &amp; Concrete Slabs)</b>     |   |      |      | <b>\$50,907.23</b>          |              | <b>\$60,085.00</b>             |              |
| 35   | Remove Existing Storm Sewer Pipe                                    | LF   | 179  | \$4.50                      | \$805.50     | \$15.00                        | \$2,685.00   |
| 36   | Removing Storm Manholes   | EA   | 1    | \$350.00                    | \$350.00     | \$950.00                       | \$950.00     |
| 37   | Furnish & Install 6" PVC Underdrain Pipe W/Sock (SDR-35)            | LF   | 391  | \$47.00                     | \$18,377.00  | \$19.00                        | \$7,429.00   |
| 38   | Furnish & Install 12" R.C.P. Class III, Storm Sewer                 | LF   | 43   | \$62.60                     | \$2,691.80   | \$110.00                       | \$4,730.00   |
| 39   | Furnish & Install 14" x 23" R.C.P. H.E. Class III, Storm Sewer      | LF   | 111  | \$83.90                     | \$9,312.90   | \$115.00                       | \$12,765.00  |
| 40   | Furnish & Install 14" x 23" R.C.P. H.E. Class III, Endwall          | EA   | 1    | \$940.00                    | \$940.00     | \$2,500.00                     | \$2,500.00   |
| 41   | Re-Attach 18" RCP Endwall (Includes 2 sets of pipe joint ties)      | LS   | 1    | \$770.00                    | \$770.00     | \$1,500.00                     | \$1,500.00   |
| 42   | Stone Trench (Form #428A)   | LF   | 48   | \$25.00                     | \$1,200.00   | \$22.00                        | \$1,056.00   |
| 43   | Stone Trench (2' Wide x 2' Deep)                                    | LF   | 275  | \$22.75                     | \$6,256.25   | \$11.00                        | \$3,025.00   |
| 44   | Furnish & Install Non-Standard Manhole, Type 7                      | VF   | 2.67 | \$884.00                    | \$2,360.28   | \$4,500.00                     | \$12,015.00  |
| 45   | Furnish & Install Type "H" Casting (R-3290-A), Storm                | EA   | 2    | \$923.00                    | \$1,846.00   | \$750.00                       | \$1,500.00   |
| 46   | Furnish & Install Type "H" Casting (R-3067-R), Diagonal, Storm      | EA   | 5    | \$915.00                    | \$4,575.00   | \$750.00                       | \$3,750.00   |
| 47   | Furnish & Install Trench Backfill                                   | TON  | 15   | \$15.50                     | \$232.50     | \$55.00                        | \$825.00     |
| 48   | Clean 18" Storm Sewer   | LF   | 119  | \$10.00                     | \$1,190.00   | \$45.00                        | \$5,355.00   |
| <b>Sanitary Sewer - Broadway Street (Concrete &amp; Concrete Slabs)</b>  |   |      |      | <b>\$1,550.00</b>           |              | <b>\$2,300.00</b>              |              |
| 49   | Adjust Existing 5" Sanitary Sewer Valve Box Cover                   | EA   | 2    | \$200.00                    | \$400.00     | \$400.00                       | \$800.00     |
| 50   | Adjust Sanitary Sewer Manhole Cover                                 | EA   | 1    | \$400.00                    | \$400.00     | \$650.00                       | \$650.00     |
| 51   | Furnish & Install Type "J" Casting (R-1550-A), with "T" Gasket      | EA   | 1    | \$750.00                    | \$750.00     | \$850.00                       | \$850.00     |
| <b>Watermain - Broadway Street (Concrete &amp; Concrete Slabs)</b>       |   |      |      | <b>\$200.00</b>             |              | <b>\$250.00</b>                |              |
| 52   | Adjusting 5" Valve Box Cover  | EA   | 1    | \$200.00                    | \$200.00     | \$250.00                       | \$250.00     |
| <b>BASE BID TOTAL:</b>   |   |      |      | <b>\$435,395.59</b>         |              | <b>\$462,536.80</b>            |              |

*Recommend Awarding to Vinton Construction*  
  
 4-13-21