

CITY OF MANITOWOC

WISCONSIN, USA

www.manitowoc.org



December 20, 2018

19-0042 CONSENT

TO:

Mayor and Common Council

FROM:

Board of Public Works

SUBJECT:

Remove & Upgrade Existing Accordion Doors at Manitowoc Senior Center

WB-18-20

Dear Mayor and Common Council:

At the December 19, 2018 Board of Public Works meeting, the Board met to receive e-bids for Remove & Upgrade Existing Accordion Doors at Manitowoc Senior Center, Project WB-18-20. City Clerk reported having received four (4) e-bids. Same were opened and accepted online through Quest, and are as follows:

Bidder	Bid Bond	Amount
MJI Building Service, LLC	Bid Bond	\$76,762.00
Mike Koenig Construction Co., Inc.	Bid Bond	\$80,075.00
Hamann Construction	Bid Bond	\$83,780.00
Jos. Schmitt & Sons Construction	Bid Bond	\$88,306.00

"Moved by Finance Director/Treasurer Steve Corbeille, seconded by Engineering Division

Manager Greg Minikel, and unanimously carried to refer the bids to the Director of Public Infrastructure

for tabulation and recommendation. Ayes, 5. Nays, none."

Very Truly Yours,

DEBORAH NEUSER

Secretary Board of Public Works

Bid Evaluation 12/20/2018



Contact Quest

Logout

The Construction Industry's Premier Bid Management System

• Home

• Bid Requirements

- Bid Letting
- Item Codes

Sonja Birr

#WB-18-20 REMOVAL & UPGRADE OF EXISTING ACCORDIAN DOORS AT MANITOWOC SENIOR CENTER (#6028371)

12/19/2018 04:00 PM CST

Owner: City of Manitowoc, WI Solicitor: City of Manitowoc, WI

☐ Show Evaluation Options

Sections shown in this color are not included in the Base Bid Total - Mandatory completion Sections shown in this color are not included in the Base Bid Total - Optional completion Sections shown in this color are fixed and cannot be edited by the bidder

			MJI Building	Service, LLC	MIKE KOENIG CONSTRUCTION CO., INC.		hamann const		Jos. Schmitt & Sons Construction			
					ONLINE	<u>Docs</u>	ONLINE	<u>Docs</u>	ONLINE	Docs	ONLINE	<u>Docs</u>
					Accepted		Accepted		Accepted		Accepted	
Line Item	Item Code	Item Description	UofM	Quantity	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
☐ REMOVE & UPGRADE EXISTING ACCORDION DOORS												
1.	1.	REMOVE EXISTING ACCORDION DOORS AND UPGRADE WITH ELECTRICALLY OPERATED STACKING ACCORDION PARTITION	LS	1	\$76,762.00	\$76,762.00	\$80,075.00	\$80,075.00	\$83,780.00	\$83,780.00	\$88,306.00	\$88,306.00
REMOVE & UPGRADE EXISTING ACCORDION DOORS Total:					\$76,762.00		\$80,075.00		\$83,780.00		\$88,306.00	

Post Prelim Bid Tabs			12/20/2018
Export to CSV	Base Bid Total:		
	\$76,762.00		Bid Evaluation
	\$80,075.00		ation
Done	\$83,780.00		
	\$88,306.00	 	

#WB-18-20 REMOVAL & UPGRADE OF EXISTING ACCORDION DOORS AT MANITOWOC SENIOR CENTER (#6028371)

BID DATE: DECEMBER 19, 2018

				MJI BUILDING SERVICE LLC		MIKE KOENIG CONSTRUCTION CO INC		HAMANN CONSTRUCTION		JOS SCHMITT & SONS CONSTRUCTION	
Item	Item Description	UofM	Qty	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
REMO	VE & UPGRADE EXISTING ACCORDION DO										
1	REMOVE EXISTING ACCORDION DOORS AND UPGRADE WITH ELECTRICALLY OPERATED STACKING ACCORDION PARTITION	LS	1	\$76,762.00	\$76,762.00	\$80,075.00	\$80,075.00	\$83,780.00	\$83,780.00	\$88,306.00	\$88,306.00
	BASE BID TOTAL:		\$76,76	2.00	\$80,075.00		\$83,780.00		\$88,306.00		

Recommend Awarders to Buildings
Low Bird - MSI Buildings
Low Service & The 762.00